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This amendment corrects an administrative error in the RFQ, Part 1, page 4 and
page 4a, paragraph “2.1.1 CDMP Development Plan” of the “Fort Lewis RFQ, as
amended (pdf)” file posted with amendments 2 and 3.  Paragraph 2.1.1 was
inadvertently replaced with incorrect text.  The correct text was in amendment 1.
This amendment provides the correct paragraph “2.1.1 CDMP Development
Plan.”

A complete Fort Lewis RFQ with all amendment changes is provided as an
Adobe  Acrobat  “pdf ” file on the Internet Website http://rci.army.mil.  This
facilitates printing replacement page 4 and page 4a to update an existing RFQ or
printing a new updated RFQ.  The vertical in the right margin indicates the
locations of correct text for:

“2.1.1 CDMP Development Plan

The development plan will address all aspects of the development effort at
Fort Lewis with specific focus on long-term planning, as well as, dealing with
historic facilities and seismic design implications. Renovation and construction of
housing units and/or ancillary facilities is expected to take place over the life of
the Fort Lewis project.

At a minimum, the development plan will specify the number, type, and
size (e.g., two-bedroom, three-bedroom, etc.) of housing units that are to be
renovated or newly constructed in each neighborhood within the Fort Lewis
family housing community and the schedule under which the renovation and new
construction will occur. The developer will be expected in the development plan,
proposed land-use maps, floor plans and exterior architectural sketch renderings
of the proposed housing.

A comparison with current Army standards suggests that approximately
3,505 of the 3,589 existing housing units, including 300 historic units, will need
renovation or replacement within the first 10 years of the Fort Lewis project. Life
cycle renovation of the inventory will take place during the course of the Fort
Lewis project on a schedule to be agreed by the Army and the developer. During
the first 4 years of the project, the developer will also be required to construct
new housing units to satisfy the deficit of family housing at Fort Lewis.  A housing
survey completed in October 1997, subsequently approved by the Headquarters,
Department of the Army and coordinated with appropriate Congressional
committees, determined a housing deficit that requires 366 new housing units to
be constructed at Fort Lewis. A more recent survey completed in November 1999
will be made available as part of the CDMP process. A final housing deficit
determination will be made once the CDMP is developed, and will require
Department of the Army approval after coordination with the appropriate
Congressional committees.”

[The remainder of paragraph 2.1.1 remains unchanged and remains on page 5
as in the original Fort Lewis RFQ.]


